

Notification No. 734/AD5/Advt/GHMC/2011, dated: 11-1-2012 (Constructions of (558) Bus Shelters)

Clarifications / Amendments on the issues raised by the agencies in the pre-bid meeting held on 21-01-2012 at 10:30 AM

Sl. No.	Clause	Bidders queries / doubts	Clarifications / Amendments
1		The bidders expressed on the issue of Problematic Bus Shelters	The bidders asked to supply the list of Problematic Bus Shelters, accordingly they are supplied the list containing (89) locations as problematic for construction of Bus Shelter. The GHMC is taking all possible precautions for construction of Bus Shelters as the said Bus Shelters are required for public purpose; hence all possible assistance will be extended to the Successful Bidders for construction of the shelters.
2	A-3: 3.2(5) of Part-A	The bidders expressed the possible thefts, if the GPS LED boxes installed in the Bus Shelters stating that they will not take the responsibility of the LED boxes	During the meeting it is clarified that the provision will be made for LED box and the APSRTC authorities may install the LED boxes at selected locations considering the issue of thefts.
3	A-21: 21.2 of Part-A	Clarification sought on the scoring points of the experience	The agencies which have experience in constructions of Bus Shelters for upto 500 will be awarded 5 points; the experience for above 500 and upto 1000 Bus Shelters will be awarded 5+5 points; and the experience for above 1000 Bus Shelters will be awarded 5+5+5.
4	B-1: 1.2 of Part-B	The agencies have requested to reduce the average annual turnover cost	The request of the agencies not considered, if they are other wise qualified they can participate in bid process or they can choose for consortium for participating in the bid.
5	Sl. No.6 of the Letter of Application (Appendix 1) of RFQ document (Part-B)	The agencies have requested to clarify on the Bid Security amount as the same is mentioned Rs.15,000,000	By typographical mistake the bid security amount mentioned in the said clause as Rs.15,000,000 and the same may be read as Rs.20,00,000 as spelt out at A-9 of Part-A for each package and the same shall also be allowed in the form of Bank Guarantee.

6	C-1: 1.4(iv) of Part-C	The agencies have requested clarification on the provision of Landscaping	The provision of Landscaping is deleted.
7	C-1: 1.4(vi) of Part-C	The agencies have informed that, they experienced the thefts of garbage bins and electrical fixtures etc. and requested to excluding the provision of garbage bins and etc.	It is clarified to the agencies to consider the possibility of theft while quoting the price.
8	C-2 of Part-C	The agencies have requested to clarify on the issue of taxes payable	The last sentence of the para (The concessionaire shall also pay required taxes such as service tax, advertising tax, entertainment tax, all local taxes etc) is replaced with “The concessionaire is required to pay the bid amount quoted to GHMC (which includes Advertisement fee) excluding the State / Central Government Taxes.
9	C-4: 4.12 of Part-C	The agencies have requested the completion period from 44 weeks and also further requested to exclude the 44 weeks from eight years BOT period	The request of the agencies not considered.

**Sd/-
Spl. Commissioner,
GHMC**