

ADDENDUM No. 1 Dated 06.10.2009 to Tender Notice No.21/ENC/GHMC/TA III/K2/2009-10 Dated: 22-09-2009

CLARIFICATIONS ON TENDER FOR P.M.C. FOR SLAUGHTER HOUSES IN G.H.M.C.

Sl. No.	Clause / Section / Page No.	Description of Clause	Clarification sought for	Reply
1	1.3(b) page 4 of 63	The Consultant shall furnish Earnest Money Deposit equivalent to Rs.1,50,000/- along with Tender documents in the form of a Demand Draft / Bank Guarantee from nationalised bank / Scheduled bank valid for 6 months.	As per clause 15.2(b) of page 11 of the bid document, it is mentioned as validity of EMD/BG shall be for 9 months. Kindly clarify whether validity shall be 6 months or 9 months	The Demand Draft / Bank Guarantee from nationalised bank / Scheduled bank shall be valid for 6 months.
2	-----	The Consultant shall furnish Earnest Money Deposit equivalent to Rs.1,50,000/- along with Tender documents in the form of a Demand Draft / Bank Guarantee from nationalised bank / Scheduled bank valid for 6 months.	A practicable modus operandi remuneration during the project over run period needs to be considered. Request consider payment for the staff deployed commensurate with the progress of work as per the man month rates quoted for each category at 80% of the quoted man month rate.	<p>Remuneration payable during extended period:</p> <p>The formula for calculating the fee payable for the extended period per month to be as per the following formula:</p> $\frac{1.15 \times 85}{100 \times 15 \text{ Months}} \times \text{Cost quoted for Phase-II} \times \frac{\text{Balance value of works to be completed}}{\text{Total Value of EPC Contract}}$ <p>Rebate for early Completion:</p> <p>In case the construction work gets completed in 'X' Months (X being less than 15) then the total rebate to be given by the consultant shall be.</p> $\frac{\text{Cost quoted for Phase-II}}{15} \times (15 - X) \times \frac{40}{100}$ <p>Note: Deduction as admissible will be made from the above towards the Central / State Government Taxes duties etc.,</p>
3	2.3.10 Page 34 of 63	Staff Experience	Will it be sufficient if the bio-datas of key personnel are furnished?	The Experience indicated in the Bio-data shall be supported by furnishing the details of the previous assignments undertaken from the respective Employers. The consultant should also countersign the relevant experience certificates and bio-data furnished by the key staff.

Sl. No.	Clause / Section / Page No.	Description of Clause	Clarification sought for	Reply
4	-----	Approximate period estimated for evaluation of tenders leading to award of work - whether the tenders are floated for all the works? Duration for completion for each of the projects may please be furnished.	-----	The Tenders will be finalised at the earliest. The P.M.C. is meant for all the 4 units of slaughter houses located at Amberpet, New Bhoiguda, Gowlipura, Ramnasthapura and for Common Rendering plant at Chengicherla combinedly. Further, EPC tenders were already floated separately for which the last date of submission of tender is 9th October 2009. Further details may be down loaded from the web site www.ghmc.gov.in with Starting Date of Downloading as 20-08-2009 vide Tender Notice No.15 to 19/ GHMC/ ENC/TA-III/K2/2009 Dated: 19-08-2009
5	-----	Whether the equipment supply is through a separate contract? How many contracts are envisaged for each project?	-----	The EPC contract includes civil, electrical, mechanical, Transportation & erection along with ETP complete with trial run for 3 months after commissioning. The details may be down loaded from the web site www.ghmc.gov.in with Starting Date of Downloading as 20-08-2009 vide Tender Notice No.15 to 19/ GHMC/ ENC/TA-III/K2/2009 Dated: 19-08-2009
6	-----	Whether environment clearance is obtained for all the mentioned projects.	-----	The Environmental Clearance is already obtained for all the 5 projects.
7	Clause 2.3.4 under Section-IV	-----	Present Status of Bid Document for EPC Contract and the scope of work of the same.	EPC tenders were already floated separately for slaughter houses located at Amberpet, New Bhoiguda, Gowlipura, Ramnasthapura and for Common Rendering plant at Chengicherla for which the last date of submission of tender is 9th October 2009. The EPC contract includes civil, electrical, mechanical, Transportation & erection along with ETP complete with trial run for 3 months after commissioning. The details may be down loaded from the web site www.ghmc.gov.in with Starting Date of Downloading as 20-08-2009 vide Tender Notice No.15 to 19/ GHMC/ ENC/TA-III/K2/2009 Dated: 19-08-2009
8	Section-I and Section-IV	-----	In Description of Work of Section-I, (Notice Inviting Bid) as well as in Terms of Reference(Section- IV), "Construction" is mentioned as scope of work. It should be "Supervision of Construction".	It is " Supervision of Construction " but not construction.
9	Clause 2.3.8 of Section-IV	-----	The duration of Defect Liability Period by the EPC Contractor may please be indicated.(Clause 2.3.8 of Section-IV, Page 34)	Generally the Defects Liability Period will be 24 months after successful completion of construction of the project. If at all, if the same is extended for the EPC contractor, the same will hold good to the PMC Consultant also.

Sl. No.	Clause / Section / Page No.	Description of Clause	Clarification sought for	Reply
10	-----	-----	As per NIT, there are 4 different sites having different capacities of slaughtering of animals and 1 site for common rendering plant. Whether the PMC assignment shall be split and technical bid as well as financial bid shall be submitted separately for each site ?	The P.M.C. is meant for all the 4 units of slaughter houses located at Amberpet, New Bhoiguda, Gowliguda, Ramnasthapura and for Common Rendering plant at Chengicherla combinedly. Accordingly the Technical and Financial Bids should be submitted combinedly for all the 4 units of slaughter houses and common rendering plant as per procedure indicated in Clause 18 of Section-II under Instructions to bidders. How ever, the consultant should indicate break-up of the costs (site wise).
11	-----	-----	The Capacities are given on per day basis. The hourly capacity and working hours per day per line may please be mentioned to arrive at installed capacity of each line.	The details may be down loaded from the web site www.ghmc.gov.in with Starting Date of Downloading as 20-08-2009 vide Tender Notice No.15 to 19/ GHMC/ ENC/TA-III/K2/2009 Dated: 19-08-2009
12	-----	-----	The capacity and product mix envisaged for meat processing units to be set up at Amberpet Slaughter House.	The details may be down loaded from the web site www.ghmc.gov.in with Starting Date of Downloading as 20-08-2009 vide Tender Notice No.15 to 19/ GHMC/ ENC/TA-III/K2/2009 Dated: 19-08-2009
13	-----	-----	The Capacity of Rendering Plant may please be indicated on hourly basis. 80TPD capacity is appeared to be on higher side compared to the quantity of raw materials to be generated from the slaughter houses.	The details may be down loaded from the web site www.ghmc.gov.in with Starting Date of Downloading as 20-08-2009 vide Tender Notice No.15 to 19/ GHMC/ ENC/TA-III/K2/2009 Dated: 19-08-2009
14	-----	-----	During commercial production the operation & maintenance of the slaughter house shall be undertaken by GHMC or by private contractor/EPC Contractor.	This is not related to the PMC consultant.
15	-----	-----	The source of raw water shall be from own deep tube wells or from external/Municipal supply ?	This is not related to the PMC consultant.
16	-----	-----	The point of discharge of treated effluent shall be indicated.	The details may be down loaded from the web site www.ghmc.gov.in with Starting Date of Downloading as 20-08-2009 vide Tender Notice No.15 to 19/ GHMC/ ENC/TA-III/K2/2009 Dated: 19-08-2009
17	-----	-----	Whether the Slaughter house will have Blood Coagulation/Blood Meal producing facilities.	The details may be down loaded from the web site www.ghmc.gov.in with Starting Date of Downloading as 20-08-2009 vide Tender Notice No.15 to 19/ GHMC/ ENC/TA-III/K2/2009 Dated: 19-08-2009

Sl. No.	Clause / Section / Page No.	Description of Clause	Clarification sought for	Reply
18	Sub Clause-b of Clause-2.3.4 of Section-IV	-----	Whether the Contour Survey/Topography drawing is to be prepared ?(Sub Clause-b of Clause-2.3.4 of Section-IV,Page-30)	This is not required to be done by the PMC consultant.
19	Clause-2.3.2.2 of Section-IV	-----	Whether EIA study is to be considered under scope of work.(point-5 of Clause-2.3.2.2 of Section-IV, Page-29)	Environmental Clearance is already obtained.
20	Clause-2.3.7.1 of Section-IV	-----	As regards schedule of EPC Tender evaluation some clarifications may be required to be obtained form the bidder. In that case 2 days period may please be reviewed.(Clause- 2.3.7.1 of Section-IV, Page-33)	This is not required to be done by the PMC consultant.
21	Clause-2.3.12 of Section-IV	-----	The Payment Terms for Phase-I of work against proof checking of foundation/civil/structural(25% of fees) and Utility system(20% of fees) may please be considered as per agreed billing schedule to be submitted if selected.(Clause-2.3.12 of Section-IV, Page-36)	Payments will be strictly as stated in schedule in 2.3.12 under TOR
22	Section-V	-----	In main body of NIT, it is mentioned that the quoted price shall be inclusive of Service Tax, whereas in the Format of Financial Bid(Section-V), it is mentioned as exclusive. Please clarify.	Quoted price shall be exclusive of Service Tax and the actual ST paid by the PMC will be reimbursed for which documentary evidence is to be produced by the bidder.
23	-----	-----	As regards deduction, only TDS towards IT shall be considered. In case of any deduction by State government the same shall be indicated	Only TDS towards IT shall be deducted.

Sl. No.	Clause / Section / Page No.	Description of Clause	Clarification sought for	Reply
24	Clause-13.2 of Section-II	-----	Our company is a proprietorship organization and the bid documents shall be signed by the owner. In that case whether certified copy of power of attorney towards proof of authorization shall be required to be submitted ?(Clause-13.2 of Section-II, Page-10)	Certified copy of power of attorney towards proof of authorization need not be submitted.
25	-----	-----	The Project Implementation Schedule considered for 5 different site may please be indicated. Whether mobilization for all the project sites shall be commenced simultaneously ?	The Project Implementation Schedule is to be submitted by the successful consultant in accordance with the Terms of Reference, clauses 2.3.7 and 2.3.9 under Section-IV of the document. Mobilization for all the project sites shall be commenced simultaneously.
26	-----	-----	It would be appreciated if Site Visits can be organized during Pre-Tendering Meeting.	Site visits have already been arranged on the day of pre-bid meeting on the request of the consultant.

Sd/-
Engineer-in-Chief
GHMC