
S No. Page No. Clause No. Document Description of Original Clause Query Reply

1 7 1.1.1 RFP Demolition of existing bus sheleters

In case of demolition of existing bus shelters, whether

the demolished material be handed over to GHMC or

be retailed by the Selected Bidder.

The demolished material can be retained by the

Concessionaire. The Bidders have to bear the

cost of demolition and transportation of the

material. 

2 7 1.1.1 RFP Background: The Project is divided into 4 Packages

Dividing the Project into 4 Packages may lead to

inconsistancy as the backend integration of bus

information may not be possible. If it is implemented as

a single Package with one operator the end goal would

be met. Please reconsider single Package instead of 4

Packages.

As per RFP.

3 8 1.1.1 RFP

Objective: high qualiy amenities including technology

enabled services are envisaged in bus sheleters which

not only provide facilities such as toilets, drinking water,

wi-fi, mobile charging points and passenger information

system.

1. Are the facilities proposed are minimum

requirements?. Can the Bidder propose higher

facilities and if so, whether any weightage is given to

the same in Bid evaluation.

2. what is the bandwidth/specification of wi-fi to be

provided.

1. The Bidder shall comply with the minimum

requirements outlined in the RFP. However,

Bidder upon selection can choose to provide

additional amenities in consultantion with the

Authority. Please note that no additional

weightage will be given in Bid evaluation for

additional amenities.

2. Internet bandwidth shall be of atleast 2 MBPS

for the wi-fi connectivity and please refer to the

Corrigendum in this regard.

4 11 2.1.2 RFP

The Field Validation Report of the Project for Package I,

II, III & IV is provided only as a preliminary reference

document by way of assistance to the Bidders who are

expected to carry out their own surveys, investigations

and other detailed examination of the Project before

submitting their Bids.

Is it necessary to visit all the 826 locations and provide

a validation report.

Bidders are not required to provide any

validation report to the Authority. However, the

Bidders in their own interest may visit the

locations, to better understand the local

conditions, approach, commercial value

proposition of the locations, etc.

5 13 2.1.14 RFP
Consortium is not allowed and the Bidder should be a

sole firm (the “Sole Firm”) only.
Consortium may be allowed As per RFP.

6 13 2.1.14 RFP
Consortium is not allowed and the Bidder should be a

sole firm (the “Sole Firm”) only.
Please clarify whether Consortium is allowed or not? Consortium is not allowed.

Consolidated Replies to Bidders' Queries



7 14 2.2.1 RFP

The Bidder should have minimum Net Worth of Rs.5

(rupees five) crore at the end of preceding financial year

i.e. 2016-17.

In case the same Bidder is the Highest Bidder in more

than one Package and the Authority decides to award,

subject to Clause 3.3.6, more than one Package to such

Bidder(s); the Bidder(s) should have minimum Net

Worth corresponding to the number of Packages

awarded to them. For the sake of clarity and by way of

illustration, if 2 (two) Packages are awarded to one such

Highest Bidder, then the minimum Net Worth considered

shall be Rs.10 (rupees ten) crore by last financial year.

i.e., 2016-17.

Net worth of the participants may be reduced to 2.5

crores for all the Packages put together as it is more

than sufficient for the said project.

Please refer to Corrigendum in this regard.

8 14 2.2.1 RFP

The Bidder should have minimum Net Worth of Rs.5

(rupees five) crore at the end of preceding financial year

i.e. 2016-17.

Net worth of the participants may be reduced to 2.5

crores per Package This is in view of the complete ban

on display of advertisements by GHMC on all

Hoardings & Unipoles from May to Aug 2016, due to

which we could not do any business for 4 months,

which affected our turnover, and profits were affected

severely. Further due to demonization business was

again affected severely. Even in 2017, the GHMC

imposed complete ban on display of advertisements

for the months of May and June 2017 again affecting

our turnover and profits. Implementation of GST

ruptured the business very badly.

Please refer to Corrigendum in this regard.

9 14 2.2.1 RFP

The Bidder should have minimum Net Worth of Rs.5

(rupees five) crore at the end of preceding financial year

i.e. 2016-17.

In case the same Bidder is the Highest Bidder in more

than one Package and the Authority decides to award,

subject to Clause 3.3.6, more than one Package to such

Bidder(s); the Bidder(s) should have minimum Net

Worth corresponding to the number of Packages

awarded to them. For the sake of clarity and by way of

illustration, if 2 (two) Packages are awarded to one such

Highest Bidder, then the minimum Net Worth considered

shall be Rs.10 (rupees ten) crore by last financial year.

i.e., 2016-17.

Requested to consider net worth of Rs.5 crore for all

Packages put together.
Please refer to Corrigendum in this regard.

10 14 2.2.1 RFP

The Bidder should have minimum Net Worth of Rs.5

(rupees five) crore at the end of preceding financial year

i.e. 2016-17.

Allow us to furnish net worth as at the end of 2015-16

for the time being.
As per RFP.



11 14 2.2.1 RFP

The Bidder to have minimum investable current assets

such as cash and bank balances, loans & advances,

marketable securities, etc., of minimum Rs.3 (rupees

three) crore which can be brought in as equity into the

proposed Project.

In case the same Bidder is the Highest Bidder in more

than one Package and the Authority decides to award,

subject to Clause 3.3.6, more than one Package to such

Bidder(s); the Bidder(s) should have minimum investible

current assets corresponding to the number of

Packages awarded to them. For the sake of clarity and

by way of illustration, if 2 (two) Packages are awarded to

one such Highest Bidder; such Bidder should have

minimum investable current assets of minimum Rs.6

(rupees six) crore, which can be brought as equity into

the proposed Project.

Minimum investible current assets may be modified to

Rs.3 crore for all the Packages put together.
Please refer to Corrigendum in this regard.

12 14 2.2.1 RFP

The Bidder to have minimum investable current assets

such as cash and bank balances, loans & advances,

marketable securities, etc., of minimum Rs.3 (rupees

three) crore which can be brought in as equity into the

proposed Project.

Investible current assets be reduced to Rs. 1 crore per

Package.
Please refer to Corrigendum in this regard.

13 14 2.2.1 RFP

The Bidder to have minimum investable current assets

such as cash and bank balances, loans & advances,

marketable securities, etc., of minimum Rs.3 (rupees

three) crore which can be brought in as equity into the

proposed Project.

In case the same Bidder is the Highest Bidder in more

than one Package and the Authority decides to award,

subject to Clause 3.3.6, more than one Package to such

Bidder(s); the Bidder(s) should have minimum investible

current assets corresponding to the number of

Packages awarded to them. For the sake of clarity and

by way of illustration, if 2 (two) Packages are awarded to

one such Highest Bidder; such Bidder should have

minimum investable current assets of minimum Rs.6

(rupees six) crore, which can be brought as equity into

the proposed Project.

Instead of investible current assets, the turnover of the

firm may be considered.
As per RFP



14 15 2.2.1; Table 2.1 RFP 

                 TECHNICAL CRITERIA: 

The Bidder shall over the past 10 (ten) financial years

preceding the Bid Due Date, have  paid for development

of Eligible Project(s) specified in Clause 3.3.1 such that

the sum of the above is more than Rs.5 (rupees five)

crore. Please note that only completed projects shall be

taken into consideration.

In case the same Bidder is the Highest Bidder in more

than one Package and the Authority decides to award,

subject to Clause 3.3.6, more than one Package to such

Bidder(s); the Bidder(s) shall have sum total

corresponding to the number of Packages awarded to

them. For the sake of clarity and by way of illustration, if

2 (two) Packages are awarded to one such Highest

Bidder, then the sum total shall be more than Rs.10

(ten) crore.

The project development experience may be reduced

to Rs.2.5 crore.
Please refer to Corrigendum in this regard.

15 15 2.2.1; Table 2.1 RFP 

          TECHNICAL CRITERIA: 

The Bidder shall over the past 10 (ten) financial years

preceding the Bid Due Date, have  paid for development

of Eligible Project(s) specified in Clause 3.3.1 such that

the sum of the above is more than Rs.5 (rupees five)

crore. Please note that only completed projects shall be

taken into consideration.

In case the same Bidder is the Highest Bidder in more

than one Package and the Authority decides to award,

subject to Clause 3.3.6, more than one Package to such

Bidder(s); the Bidder(s) shall have sum total

corresponding to the number of Packages awarded to

them. For the sake of clarity and by way of illustration, if

2 (two) Packages are awarded to one such Highest

Bidder, then the sum total shall be more than Rs.10

(ten) crore.

Instead of 10 Financial Years, 5 Financial Years may

be considered.

As per RFP. The cumulative project

development experience in terms of value

measured in Indian rupees in the last 10 years

is sought in this Clause. Accordingly, if any

Bidder in the last 5 years itself has project

development experinece matching the

requirement in the Eligible Projects shall be

automatically qualified to Bid. 



16 15 2.2.1; Table 2.1 RFP 

                 TECHNICAL CRITERIA:

The Bidder shall over the past 10 (ten) financial years

preceding the Bid Due Date, have  paid for development

of Eligible Project(s) specified in Clause 3.3.1 such that

the sum of the above is more than Rs.5 (rupees five)

crore. Please note that only completed projects shall be

taken into consideration.

In case the same Bidder is the Highest Bidder in more

than one Package and the Authority decides to award,

subject to Clause 3.3.6, more than one Package to such

Bidder(s); the Bidder(s) shall have sum total

corresponding to the number of Packages awarded to

them. For the sake of clarity and by way of illustration, if

2 (two) Packages are awarded to one such Highest

Bidder, then the sum total shall be more than Rs.10

(ten) crore.

Remove the Clause Please refer to Corrigendum in this regard.

The eligibility experience condition may kindly be

waived off for agencies who are involved in the

business of outdoor advertising for over 5 year or

more, having experience erection of Unipoles &

Hoardings etc

As per RFP.

The GHMC, is requested not to insist on project

experience with the regard to erection of bus shelters,

this would further restrict the eligible and interested

parties from getting a fair opportunity.

As per RFP. Project experience of erection of

bus sheleters is not mandatory and the Bidder

can demonstrate the experience in other

infrastructure development projects such as foot

over bridges, convension centres and such

other similar projects.

18 28 3.3.1 RFP

Subject to the provisions of Clause 2.2, the following

experience would qualify as Technical Capacity and

eligible experience (the “Eligible Experience”) in relation

to eligible projects as stipulated in Clause 3.3.2 (the

“Eligible Projects”):

Experience related to development of Infrastructure

Projects which includes development of city bus

shelters, development of city /central bus stand/terminal,

urban infrastructure projects, etc., that qualify under

Clause 3.3.2.

It is requested to consider minimum one year

completed experience in Installation, Operations &

Maintenance of any Signage Advertisement Boards in

the last Five years from the Bid Due Date.

As per RFP.

19 28 3.3.1 RFP

Subject to the provisions of Clause 2.2, the following

experience would qualify as Technical Capacity and

eligible experience (the “Eligible Experience”) in relation

to eligible projects as stipulated in Clause 3.3.2 (the

“Eligible Projects”):

Experience related to development of Infrastructure

Projects which includes development of city bus

shelters, development of city /central bus stand/terminal,

urban infrastructure projects, etc., that qualify under

Clause 3.3.2.

Remove the Clause Please refer to Corrigendum in this regard.

14 & 15 2.2 RFP Qualification Criteria 17



20 28 3.3.1 RFP

Subject to the provisions of Clause 2.2, the following

experience would qualify as Technical Capacity and

eligible experience (the “Eligible Experience”) in relation

to eligible projects as stipulated in Clause 3.3.2 (the

“Eligible Projects”):

Experience related to development of Infrastructure

Projects which includes development of city bus

shelters, development of city /central bus stand/terminal,

urban infrastructure projects, etc., that qualify under

Clause 3.3.2

RFP no where mentions the eligibility of Bidders with

respect to experience in executing latest technology

oriented high quality integrated services along with

erection of bus shelters with high end amenities.

As per RFP.

21 29 3.3.2 RFP 

For a project to qualify as Eligible Project under

Category 1, 2 & 3:

a. It should have been undertaken as a PPP project

(BOT, BOLT, BOO, BOOT) or work undertaken from a

public-sector entity in pursuance of its charter,

concession or contract, as the case may be;

b. the entity claiming experience should have held, in the

company owing the Eligible Project, a minimum of 26%

(twenty six per cent) equity during the entire year for

which Eligible Experience is being claimed;

c. the capital cost of the project should be more than Rs.

1 crore (rupees one crore); and

d. the entity claiming experience shall, during the last 10

(ten) financial years preceding the Bid Due Date, have

paid for development of the project (excluding the cost

of land). For the purpose of this RFP, the construction

cost of the project development shall be considered. 

Remove the Clause and instead of the same; erection

of bus shelters may be added.
Please refer to Corrigendum in this regard.

22 29 3.3.2 RFP

For a project to qualify as Eligible Project under

Category 1, 2 & 3:

a. It should have been undertaken as a PPP project

(BOT, BOLT, BOO, BOOT) or work undertaken from a

public-sector entity in pursuance of its charter,

concession or contract, as the case may be.

Please clarify whether any technology company who

meets the financial conditions in RFP can also Bid.
As per RFP

23 29 3.3.6 RFP

In the event of the same Bidder is the Highest Bidder for

more than one Packages, the Authority reserves the

right to award one of the Packages to the second

Highest Bidder as per the procedure elaborated.

GHMC should consider allotting more than 1 Package

to the qualified Highest Bidder only.

The Clause deleted. Please refer to

Corrigendum in this regard

24 40 Appendix II RFP Format for "Bidder's similar experience"

In column No. 6 of the table, needs to submit whether

the number of years of experience or the revenue

details.

The project development experience along with

value of works done to demonstrate its

fulfilment of qualification requirements to be

provided along with proof of experience such as

work orders/certificates, etc. 



The locations of total (826) bus shelters divided and

categorized Grade- I to IV under (4) packages. What

parameters / criteria/ yard stick adopted in grading

these locations is to be provided for better

understanding and to quote the premium amount.

Whether these grading are given on the basis of the

prominent/ importance of the location

a)    Prime area and potentiality point of view of

advertisement point of view 

                             Or

b)   Extent of total land area available for bus shelter

                             Or

c)    Location falls under Main Road, Main Lanes, Sub-

lanes, colony lane, width of the roads

                              Or

d) Depending on the providing facilities like Public

Toilets, Drinking Water, Wi-fi, Mobile Charging,

Passenger Information System, CCTV, ATM, Dustbins

etc

Toilets: Toilets adjacent to Bus Shelter is not

advisable, because it creates nuisance environment to

the awaiting Passengers at the Bus Stop and it also

spoils the ambience surrounding the Bus Shelter.

Normally, we observe drainage leakages and

overflowing and it gives stinking and one may not be

able to stand nearby the Bus Shelter and attracts bad

criticism in print and electronic media as well as

general public.  

Air Conditioners : The Air Conditioners consume more

energy and Power Consumption Charges also high,

besides maintenance charges and other Incidental

Charges will have to be made. Further, there is every

possibility of theft in view of high cost of the unit. Since

most of the locations are non-prime areas, getting

Business itself is an uphill task and one may not bare

the huge maintenance charges towards A/C.  

Keeping in view of the above the proposal may be

withdrawn.

1. Toilets: As per RFP. 

2. Air conditioners: As per RFP. 

25

26

Page 3 Schedule A

Schedules for Draft 

Concession 

Agreement 

Levels of Grade I to IV As per RFP

60 Schedule B

Schedules for Draft 

Concession 

Agreement 

Project Facilities



1. LED Screens : Clarify whether TSRTC will provide

LED screen and data.

2. Solar Power: In view of high cost, the use of Solar

Power is still in preliminary stages, no body coming

forward to make huge capital investment. Even if it is

installed the safety is not guaranteed.

1. LED screens to be procured by the

Concessionaire only. However, the bus

information/any other data, shall be provided by

TSRTC/Authority. In this regard, please also

note that the Bidder has to facilitate networking;

and the display boards and other infomration

systems at the bus shelters have to be

compatable with the networking requirements.

2. Solar power: please refer to Corrigendum in

this regard.

27 60
Schedule B 

Project Facilities

Schedules to Draft 

Concession 

Agreement

Provision of wi-fi

If Wi-Fi is provided public will occupy the seating

space and genuine bus passengers will not get the

space under the bus shelter

As per RFP

28 62
Schedule B      S 

No. 7 (amenities)

Schedules for Draft 

Concession 

Agreement 

Provision of toilets

It is suggested to maintain the toilets at a distance of 2

to 3 meters from the shelters. Continuous supply of

water needed for proper maintenance of bus shelter.

Hence GHMC need to take the responsibility to provide

water facility to toilets.

Subject to availability of land, the toilets may be

provided away from the bus shelters. The

provision of water is the responsibility of the

Concessionaire only.

29 62 and 63
Schedule B      S 

No. 7 (amenities)

Schedules for Draft 

Concession 

Agreement 

Provision of CCTV

It is recommended to confine CCTV only bus shelters

of Grade 1 design and for other grades, the provision

of CCTV may be droped.

Please refer to Corrigendum in this regard.

30 64

Schedule C 

Specifications & 

Standards

Schedules to Draft 

Concession 

Agreement

The indicative dimension of bus shelters for Grade – 1

shelters is 200 ft X 30 ft

Construction & maintenance of 6000 sft will be very

high and hence size may be reconsidered.

The indicative bus shelter size is 25 ft X 8 ft.

The dimensions of 200 ft X 30 ft refers to total

bus shelter(s)/bus bay area. Please refer to

Field Validation Report for further details

locationwise. . The number of such bus shelters

to be provided at Grade 1 level bus shelters

shall be based on the availability of space,

expected number of waiting passengers, peak

hour traffic, etc and in consultantion with the

Authority / TSRTC it shall be finalyzed.

31 64

Schedule C 

Specifications & 

Standards

Schedules for Draft 

Concession 

Agreement 

The covering of the roof shall be made of polycarbonate

sheet, not less than 10 mm thick, and color of the roof

shall be as approved prior to construction (preferably

transparent) by the Project In-charge.

Polycarbonate sheet may give scope for damage in

case of vandalism and hence it is suggested to leave

the space blank.

As per RFP.

32 64

Schedule C  

Specifications & 

Standards   Point 

No. 5

Schedules for Draft 

Concession 

Agreement 

All the structures of the bus shelters shall be of stainless

steel of ASTM 304 Grade

Its recommended to have a good quality, antirust and

powder coated MS material structure instead of

Stainless steel of ASTM 304 grade. Usually SS

material is used for the coastal areas. Bus shelters

with SS material is expensive.

Please refer to Corrigendum in this regard.

26 60 Schedule B

Schedules for Draft 

Concession 

Agreement 

Project Facilities



33 64

Schedule C  

Specifications & 

Standards

Point No. 10

Schedules for Draft 

Concession 

Agreement 

Area of advertisement: 90% of the top panel of

approximate 3 ft width and length as per indicative grade

of the bus shelter will be for private advertisement.

The 3 ft. width of Panel for display of advertisements is

too small. The standard flex width size is 5ft. Further,

most of the clients prefer their display with minimum of

5ft width, as it is attractive & more particularly on bus

shelters. Currently the advertisement on the bus

shelters across the country except in Delhi is 5 ft.

                                       

As such, 5ft width panel board should be considered

instead of 3 ft. 

Please refer to Corrigendum in this regard.

34 65
Schedule C  Point 

No. 11

Schedules for Draft 

Concession 

Agreement 

Vertical electronic display board has approximate

advertisement space of 1.5 ft. x 4.5 ft. 
The size of the same may be raised to 4 ft X 6 ft. Please refer to Cprrigendum in this regard.

35 66 Schedule C

Schedules for Draft 

Concession 

Agreement 

With regards to design of bus shelters.

One common design to be prescribed / approved for

each Grade, irrespective of availability of space and

size of Bus Shelter, instead adopting different Designs.

We provide One Design for each Grade.

The designs are indicative and the Selected

Bidder is free to submit a common design for

each of the Grades of bus sheleters as per the

provisions of RFP and as approved by the

Authority, the designs shall be finalized. 

36 66 to 73

Schedule C 

Specifications & 

Standards

Schedules to RFP Indicative designs

The indicative designs for Grade 1, 2 & 3 contain large

glass facades which will have security & safety

problems and hence the Authority to take care of the

expenses towards security and meet the replacement

cost, if any.

Please refer to Corrigendum in this regard.

37 10 2.1.1 (a)
Draft Concession 

Agreement

construction of the Project at the locations set forth in

Schedule A {Package 1 and/or Package 2 and/or

Package 3 and/or Package 4} with Project Facilities as

specified in Schedule B and in conformality with the

Specifications and Standards set forth in Schedule C,

including demolition of certain bus shelters as

mentioned in Schedule A and constructing new ones

thereat

Demolition of the existing bus sheleters should be the

obligation of the Authority and not the Concesionaire
As per RFP.

38 10 3.3.1
Draft Concession 

Agreement
The Concession Concession Period may be increased to 33 years. As per RFP.

39 11 4.4
Draft Concession 

Agreement
Conditions Precedent

The Draft Concession Agreement does not mention

anytime line for issuance of Appointed Date by the

Authority and consequences thereof for any delay in

issuing the communication about Appointed Date. It is

proposed to keep a provision for extension of

Concession Period equivalent to such days of delay.

Please refer to Clauses 4.1.2 & 4.2 and such

other relevant clauses of the Draft Concession

Agreement in this regard.

40 15 5.4
Draft Concession 

Agreement
Branding of the Project

No timeline is mentioned for providing design,

specification, slogan, etc by the Authority. All the steps

in order to safeguard the design, logo or any such

literary work from infringement shall be the

responsibility of Authority.

As per RFP.



41 23 11.1
Draft Concession 

Agreement
Existing utilities and roads

Giving right of way to the Project Site shall be the

responsibility of the Concessionaire, which has not

been mentioned in the Draft Concession Agreement

The Authority shall provide the right of way.

Please refer to the Article 10 of the Draft

Concession Agreement in this regard.

42 45 Clause 27.1.1©
Draft Concession 

Agreement

The Concessionaire abandons or manifests intention to

abandon the construction or the operation of the Project

without the prior written consent of the Authority

Mere intension to abandon shall not be a ground to

terminate the Agreement.

As per RFP and as detailed in Draft Concession

Agreement.

43 47 Clause 27.2
Draft Concession 

Agreement
Termination for Authority default

Only persuant to payment of termination payment to

the Concessionaire, the Authority shall be entitled to

the possession and other rights of the Project Site.

Please refer to Draft Concession Agreement in

this regard.

44 RFP Precaution and Avoidance of Objections/ Problems

i. Whether the proposed locations are freely accessible

for construction without any problems/ objections.

ii. Whether the GHMC has already demarcated the

locations with markings.                         

iii. whether these locations are free from

encroachments.

iv. Whether any old structures of Bus Shelters (already

existed) to be replaced, if so, will bear the replacement

charges.

v. Whether any precautions taken by the GHMC to

prevent objections from the shops and establishments,

land lords, local leaders and public.   

In order to avoid the hurdles/ problems to carry the

assigned project successfully, what we suggest is the

GHMC should remove the existing encroachments if

any also take full responsibility to resolve the location

disputes, without involvement of the successful bidder

at any point of stage of erection of Bus Shelters.

The land shall be handed over as per the

provisions of the Draft Concession Agreement.

Please refrer to the details as spelt out in Draft

Concession Agreement on handing over of the

Site in this regard.

General



45 RFP Survey of Locations and Field Inspections

For the purpose of erection of Bus Shelters in

Annexure-A and longitude and latitude is given for

each location of the Bus Stop. It will be difficult task for

field staff to understand and identify the exact location

of the Bus Stop during their survey and field inspection

and at the time of erection of Bus Shelter. It may lead

to confusion and every possibility of misjudgment.

As such, we suggest the GHMC to provide the exact

location/ spot where the Bus Shelter to be erected,

with landmark.                    

Further, it is also suggested to demarcate the locations

to avoid for easy identification which also gives

message and information for better understanding to

the local people and public that bus shelter is coming

up at that particular point.

The land shall be handed over as per the

provisions of the Draft Concession Agreement.

Please refrer the details as spelt out in Draft

Concession Agreement in this regard.

46 RFP Handing over the sites

All the (826) Bus Shelter locations scattered at

different areas to handover the sites to the successful

bidder, for which no time frame is fixed.

As such, a specific time frame invariably incorporated

in the RFP for handing over the sites free from

objections in all aspects to avoid necessary

complications of the project preferably within months

from the date of execution of the agreement.

The land shall be handed over as per the

provisions of the Draft Concession Agreement.

Please refrer to the details as spelt out thereat,

especially Article 10 of the Draft Concession

Agreement in this regard.

47 RFP Project Completion

In RFP, no specific time frame is prescribed, whether

to be executed in a phased manner after handing over

of each location or overall it should be completed

within a particular period. In this aspect, what we

suggest is a reasonable time should be fixed for

completion of erection of Bus Shelter after handing

over of physical possession (location wise), preferably

within 4 to 6 months for each Bus Shelter to complete

in all aspects.

Please refer to the Draft Concession

Agreement, especially Articles 12, 13 & 14 of

the Draft Agreement in this regard.

48 RFP Payment of Premium Amount

The approved Premium amount is payable for all the

Bus Shelters covered as per the Package and will be

paid accordingly within the time as per the terms and

condition of the agreement, provided all the shelters

are erected. 

In case, if all the allotted Bus Shelters are not erected

due to not handing over of sites, disputes/ objections

at the time of erection, the Agency should be allowed

to pay the Premium amount on prorata basis for the

erected Bus Shelters.

Please refer to Draft Concession Agreement

Article 20 in this regard.
General

General

General

General



49 RFP Allotment of Alternate Locations

In RFP though locations are specified, it is not

stressed to oblige the successful bidder to construct at

the allotted location only. In case, if there is no

possibility in whatsoever manner to erect the Shelter at

the allotted location, will GHMC consider allotment of

alternate locations if such situation arises.

Please refer to Draft Concession Agreement,

especially Article 10 of the Draft Agreement in

this regard.

50 RFP Payment of Compensation

In our city various development activities such as road

widening, construction of FOB’s etc., will take place

and erected Shelters are being removed without giving

any prior information and also causing extensive

damage to the Shelter beyond the scope of repairs. 

In some cases, the flooring of the Bus Shelters,

Seating etc., are getting damage due to digging for

laying cables, water and draining pipe lines, such

happenings not only cause financial loss but also gives

ugly look. In such a case, compensation to be paid to

the Agency towards charges for re-erection of Bus

Shelter and repairs.

Please refer to Draft Concession Agreement,

especially Article 15 of the Draft Concession

Agreement in this regard.

51 RFP Estimated cost
Whether GHMC estimated the cost of construction

under each Grade and if so furnish the same.

The Bidders are expected to work out their

estimated cost for Project development based

on the provisions of the Bidding Documents. 

52 RFP No of Packages
The Project may be devided into 6 packages instead of

4.
As per RFP.

53 RFP Technical Criteria              
Amend the criteria to include advertisement in urban

infra projects such as metro & airports. 
As per RFP.

54 RFP Advertsiement space Increase the advertisement space. Please refer to Corrigendum in this regard.

55 RFP Bid Due Date Extend the Bid Due Due Date by 15 days Bid Due Date has been changed to 17.10.2017.

56 RFP Provision of toilets
GHMC is requested to provide drainage and water

connection for the toilets at the bus shelter.
As per RFP.

57 RFP Illegal bus sheleters

Erecting bus shelters illegally without any valid

permission from GHMC, would cause serious

difficulties to the successful bidders while marketing

their bus shelters. Therefore they have to be identified

and removed immediately by GHMC, to create a fair

and level playing field for agencies.

As per RFP.

General

General

General

General

General

General

General

General

General



58 RFP Project completion period

Construction /completion period for each package may

kindly be kept as a minimum of 1 year subject to local

site condition such as objections if any by local people,

property owners etc., also the GHMC, has to ensure

that the existing bus shelters for which tenders been

called, are removed immediately and space is handed

over to the successful bidder once it is known that it is

another other than the agency presently occupying the

bus shelters

As per RFP.

59 RFP Debarring from participating in the Bidding

GHMC is requested not to allow those agencies to

participate in the tender, who have approached the

Hon’ble High Court, and went against the GHMC and

obtained a stay order against the GHMC.

As per RFP.

60 RFP Bidders evaluation
Please clarify whether there is any weightage given to

price vs amenities
No

61 RFP Qualification Criteria

Instead of Infrastructure project development of Rs. 5

crore, allow companies with lower turnover and the

Authority can insist on higher Bid Security which can

be encashed if the Project is not completed in time.

As per RFP.

62
Draft Concession 

Agreement
Procurement of the Site

Any encrochment on the Site shall be the responsibility

of the Authority for its removal. The Concessionaire's

responsibility is to intimate to the Authority.

As per RFP.

63
Draft Concession 

Agreement
Procurement of the Site

The Schedule Completion Date for completion of

Construction, installation and erection shall be mutually

decided by the parties and not the authority alone.

As per RFP and as detailed in Draft Concesion

Agreement.

64
Draft Concession 

Agreement
Termination for delay in Project completion

The Project shall not be terminated automatically after

180 days from Schedule Completion Date without

giving proper opportunity of being heard to the

Concessionaire.

Please refer to Clause 27.1.2 of the Draft

Concession Agreement in this regard. 
General

General

General

General
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General


